






• The A/E shall meet with DGS and DPR as required to develop additional design ideas for the site. 
• The A/E shall attend required community meetings to discern community requirements. Provide the team 

with meeting minutes of the activities and community feedback within three (3) business days. 
• Provide preliminary designs for the site based on DGS and DPR input. 
• Work with DGS and DPR to review designs and incorporate any design changes. 
• Work with DGS and DPR to select a preferred design based on DGS/DPR review and community feedback. 
• Develop and Provide 100% Construction Documents; 
• Provide project renderings including: aerial view, elevations, and others if required; and 
• Coordinate with District of Columbia State Historic Preservation Officer's (DC SHPO), per their standards and 

guidelines, with respect to the need for an archaeological survey. The actual Phase 1 archaeological survey is 
not included in the base bid scope of work, as explained below. 

Geotechnical Study 
The A/E may be required to conduct a geotechnical study to determine soil and subsurface engineering properties 
and suitability for the proposed design and to make appropriate recommendations to DGS. If directed, the A/E 
shall perform up to eight (8) soil borings, and the A/E would present all findings in a report to DGS. Please submit 
an add/alternate price for this work as specified in the Request for Quotation. 

Phase I Archeological Survey 
The A/E may be asked to conduct a Phase I archeological survey of the site in accordance with the DC SHPO 
standards and guidelines. Please provide an add/alternate price for this work as specified in the Request for 
Quotation. 

SCHEDULE 
The A/E team shall complete and deliver the Construction Documents no later than sixty (60) days from Notice 
to Proceed. 

ATTACHMENTS 
Attachment A - Volkert Technical Memo 1 - Site Investigation Notes 
Attachment B - Volkert Technical Memo 2 - Recommendations 
Attachment C - Kalorama Erosion Project Presentation 
Attachment D - Site Aerial 

STATEMENT OF WORK FOR DESIGN SERVICES FOR KALORAMA PARK 



DRAFT 

David Volkert & Associates Engineering, P.C. 
ENGINEERS • LANDSCAPEARCHlTECTS •PLANNERS •ENVIRONMENTAL SCIENTISTS 

5028 Wisconsin Ave., NW, Suite 403, Washington, DC 20016 
Phone: (202) 237-6269, Fax: (202) 237-6279, E-mail: dc@volkert com 

TECHNICAL MEMO 1 - SITE INVESTIGATION NOTES 

PROJECT: Kalorama Park 

Volkert No. 230405.60 

DATE OF INVESTIGATION: June 6, 2012 

l :00 pm - 4:00 pm 

LOCATION: Project Site 

DATE OF REPORT: June 18, 2012 

Prepared by: Oliver Boehm and Bereket Merzi, Volkert 

ATTENDEES AT MEETING: 
Name Organization Attendance 
Brent Sisco Department of Parks Recreation (DPR) x 
Bereket Merzi Volkert, Inc. x 
Oliver Boehm Volkert, Inc. x 

Task 1: Review of Existing Documentation: Photographs of previous construction activities 
provided by DPR. 

Photographs of construction debris and soil medium below lawn and planting areas. 




